



Request for Quote Addendum No. 1

Ganaraska Forest Centre – Auxiliary Building Water Supply and Septic System Assessment and Design

May 1, 2026

INFORMATION FOR CONTRACTORS

This Addendum is issued to provide additional information to the RFQ for the above-named project, to the extent referenced and shall become a part thereof. No consideration will be allowed for extras due to the Contractor not being familiar with this Addendum. This Addendum No. 1 contains one (1) page in total.

REVISED APPROVAL PROCESS FOR SEPTIC SYSTEM

GRCA has been informed that the MECP would look at the site as a whole and consider the cumulative flows from all septic systems as the site flow total surpasses the 10,000 L/day threshold. As such, the septic system approval process will be regulated under the ministry and not the County. This will require the proposed scope of work for the RFQ to include amendment of GRCA's current ECA No. 4755-7N9M4X to include a site assessment for the whole site and preparation of the necessary application.

The systems that GRCA does not intend to change as part of the construction of the auxiliary building that were previously permitted under a municipal health unit permit, are to be included in the amended ECA application. This will put all operating sewage works on the property under the same approval document while giving GRCA the flexibility to replace the smaller systems using the same footprint (like-for-like) under the permission of the ECA without requiring another amendment.

To reflect the modification in scope of work, the timelines have been adjusted as follows:

Quote Due:	Friday, May 15, 2026 4:30 p.m.
Tentative Award Date	Monday, May 18, 2026
Start-up Meeting	The week of May 18, 2026
Water system assessment and final report	June 26, 2026
Septic system design and ECA application package	July 3, 2026

Additional documentation has been added to the background materials package in light of the revised approval requirements and is available on request.

END OF ADDENDUM NO. 1

All Addenda will become part of the RFQ Documents.